
ORDER FOR SUPPLIES OR SERVICES I PAGE OFI ffiGES 
--------------------------~~~~~~~~~~~~~~~~----------------------------~1 1 6 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

1. DATE OF ORDER 2. CONTRACT NO. (If any) 
EP-S2-15-01 

6. SHIP TO: 

05/18/2016 

3. ORDER NO. 

0023 

5. ISSUING OFFICE (Address correspondence to) 
Region 2 

14. REQUISITION/REFERENCE NO. 

IPR-R2-16-00233 

a. NAME OF CONSIGNEE 

Eric Daly 

b. STREET ADDRESS 
R2 NJ 

US Environmental Protection Agency 

Contracts Management Section 

US Environmental Protection Agency 

2890 Woodbridge Ave, Building 209 

290 Broadway - 27th Floor 

New York NY 10007-1866 

7. TO: Peter Johnson 

a. NAME OF CONTRACTOR 

c. CITY 

Edison 

f. SHIP VIA 

l
d. STATE I e. ZIP CODE 

NJ 108837-367 9 

GUARDIAN ENVIRONMENTAL SERVICES COMPANY, INC. 8. TYPE OF ORDER 

b. COMPANY NAME 

------------------------------------------------------------~ 
c. STREET ADDRESS 
70 ALEE DRIVE 

D a. PURCHASE 

REFERENCE YOUR: 

Please furnish the following on the terms 

"""7'""=:-:------------------------------------,-------...,---------------l and conditions specified on both sides of 
d. CITY I e. STATE I f. ZIP CODE this order and on the attached sheet, if 
NEWARK DE 197 021322 anv. includina deliverv as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 

See Schedule 

10. REQUISITIONING OFFICE 

R2 PROGRAM OFFICE NJ 

11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 

13(1 a. SMALL D b. OTHER THAN SMALL D c. DISADVANTAGED 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

Dd. WOMEN-OWNED 

D h. EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 

a. INSPECTION I b. ACCEPTANCE 

De. HUBZone 

15. DELIVER TO F.O.B. POINT 
ON OR BEFORE (Date) 
05/18/2016 

17. SCHEDULE (See reverse tor ReJecllons) 

QUANTITY UNIT 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE 

(a) (b) (c) (d) (e) 

DUNS Number: 197020662 

TOCOR: Eric Daly 

Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 

21. MAIL INVOICE TO: 

a. NAME 
RTP Finance Center 

SEE BILLING 

INSTRUCTIONS b. STREET ADDRESS us Environmental Protection Agency 
ON REVERSE (or P.O. Box) 

RTF-Finance Center (AA216-01) 

109 TW Alexander Drive 

www2.epa.gov/financial/contracts 

c. CITY r.STATE e. ZIP CODE 

Durham NC 27711 

22. UNITED STATES OF 05/18/2016 
23. NAME (Typed) 

AMERICA BY (Signature) 
A. 

Anthony Tao 

"'""' 

[)(] b. DELIVERY 

Except for billing instructions on the 
reverse, this delivery order is 

subject to instructions contained on 
this side only of this form and is 

issued subject to the terms and 
conditions of the above-numbered 

contract. 

12. F.O.B. POINT 

16. DISCOUNT TERMS 

QUANTITY 
AMOUNT ACCEPTED 

(f) (g) 

17(h) 

TOTAL 
(Cont. 

pages) 

$300,000.00 ~ 

17(i) 
GRAND 

TOTAL 

$300,000.00 ~ 

~ ~- El.~- ·--·-
T7 - TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE 
OPTIONAL FORM 347 (Rev. 2/2012) 

Prescribed by GSNFAR48 CFR 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER ~CONTRACT NO. 

05/18/2016 EP-S2-15-01 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

Admin Office: 
Region 2 
US Environmental Protection Agency 
Contracts Management Section 
290 Broadway - 27th Floor 
New York NY 10007-1866 

Accounting Info: 
16-T-2ADOE-303DC6-2505-A23QRV00-C001-162AHE1 
074-001 BFY: 16 Fund: T Budget Org: 2ADOE 
Program (PRC): 303DC6 Budget (BOC): 2505 
Job #: A23QRVOO Cost: COOl DCN - Line ID: 
162AHE1074-001 
Period of Performance: 05/18/2016 to 
04/28/2017 

Obligate $300,000 to Guardian Environmental 
Services to conduct removal actives at the 
Niagara Falls Boulevard Site, Site ID A23Q 

This amount brings the total amount 
obligated to date for this Site to $300,000 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 

PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 

ORDERED 
(c) (d) 

[> 

UNIT 

PRICE 
(e) 

I
ORDER NO. 

0023 

PAGE NO 

2 

AMOUNT 

(f) 

QUANTITY 

ACCEPTED 
(g) 

300,000.00 

$300,000.00 
OPTIONAL FORM 348(Rev 412006) 

Prescribed by GSA.. FAR (48 CFR) 53.213(f) 



Guardian Environmental Services, 
Niagara Falls Boulevard Site 

Contract#: EP-S2-15-01 
Site ID#: A23Q 

New York Task Order No. 023 
REMOVAL FUNDED TASK ORDER 

STATEMENT OF WORK 
BACKGROUND: 

In 1978, the U.S. Department of Energy conducted an aerial radiological survey of the Niagara 
Falls region and found more than 15 properties having elevated levels of radiation above 
background levels. It is believed that, in the early 1960s, slag from the Union Carbide facility 
located on 47th Street in Niagara Falls was used as fill on the properties prior to paving. The 
Union Carbide facility processed ore containing naturally-occurring high levels of uranium and 
thorium to extract niobium. The slag contained sufficient quantities of uranium and thorium to be 
classified as a licensable radioactive source material. Union Carbide subsequently obtained a 
license from the Atomic Energy Commission, now the Nuclear Regulatory Commission, and the 
State ofNew York; however, the slag had already been used as fill throughout the Niagara Falls 
region prior to licensing. Based on the original survey and subsequent investigations, it is 
believed that the radioactive Union Carbide slag was deposited on the NFB site. 

The Niagara Falls Boulevard Site is located in a mixed commercial and residential area of 
Niagara Falls, New York. The site consists of two parcels, namely 9524 and 9540 Niagara Falls 
Boulevard. This site encompasses approximately 2.53 acres. Currently, the 9524 Niagara Falls 
Boulevard property contains a bowling alley and an asphalt parking lot; the 9540 Niagara Falls 
Boulevard property contains a building supply business and an asphalt parking lot. The properties 
are bordered to the north by a wooded area; to the east by a church; to the south by Niagara Falls 
Boulevard, beyond which is a residential area; and to the west by a hotel and residential area. 

Analytical results obtained from New York State, USEPA Pre-Remedial Program and USEPA 
Removal Program assessments indicate that material comprising the earthen layer of the majority 
of this site property is contaminated with radionuclides significantly higher than at background 
conditions (i.e., greater than 2x background concentrations). The contamination is present 
underneath: 

• The aforementioned asphalt parking lot. 
o There is minimal shielding provided by the asphalt and there are breaches 

throughout the parking lot that exhibit even higher readings of gamma radiation 
and provide a greater chance of airborne material to migrate. 

• The surrounding woods. 
o The slag has been deposited well beyond the asphalt parking lot. 
o There are signs of the public spending time in these wooded areas (Bottles, trash, 

makeshift seating areas, fire pits) 
• Sections of the Bowling Alley 

o These sections were constructed after the slag fill was deposited and located on 
top of the radioactive contamination. 

o The Northern vestibule. 
o The walk in refrigerator located on the Southwest side of the building. 
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• Sections of the Building Supply Business 
o These sections were constructed after the slag fill was deposited and located on 

top of the radioactive contamination. 
o The additional offices added to the Southwest side of the building. 
o The Northern warehouse of the building. 

The purpose of this Task Order is to eliminate the threat of: 
• Direct contact with the radioactive material via inhalation. 
• Off-Site migration of radioactive material via clothing, footwear, vehicle traffic. 
• Exposure to elevated gamma radiation located throughout the site. 
• Exposure of elevated radon levels located inside the Building Supply Business. 

TASKS TO BE PERFORMED: 

The contractor shall furnish all necessary personnel, equipment and materials to perform the 
following: 

1. ERRS Project Manager (PM) and/or ERRS Response Manager (RM) to 
immediately contact the OSC to discuss the SOW, logistics, timelines, and 
establish an initial work assignment (i.e. daily/weekly work order) including 
tasking and hours for ERRS personnel. The OSC designated for this Task Order is 
Eric Daly. Mr. Daly can be reached at 908 420 1707. 

2. Provide a Site Specific HASP for the below listed site after the site walk to cover 
work specified in this task order, and identify any site specific health and safety 
protections and or training required for workers to execute this statementof work. 

3. Provide a Utility mark out for work areas as shown in the site map 
Coordinate with OSC to develop a plan for the mitigation of the radioactive waste 
existing at the Site. The plan may include one or more of the items listed below: 

a. Pilot Study Shielding: There is a possibility that shielding may be 
implemented in certain areas instead of removing the contaminated material. If 
so, radiation test shielding will be conducted in areas designated by the USEP A 
On-Scene Coordinator (OSC). This may include the outdoor property and 
possibly interior spaces. Surfaces that may be shielded could be concrete, 
asphalt or earthen layer. A small forklift will be required for lifting liz" steel 
plates of a 3' X 3' dimension. The weight of liz" plate is 20.5 lbs/ft2

. Six 
plates of liz" X 3' X 3'. Weight per sheet is 184 lbs. A 4" pre cast concrete 
slab of a 3' X 3' minimum dimension is also required for the radiation test 
shielding. Directions to pick up location to be provided by OSCs. This 
material will be provided by the government. 

b. Above Grade Shielding: The contractor may have to provide installation of 
shielding in accordance with a detailed action/work plan. The plan is to be 
developed after test shielding has been completed and the technical team 
reviews are completed. This shielding may be installed in areas of radiation 
levels designated suitable by the technical team. Shielding design may include 
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W'- 1" steel plates (multiple panels) and/or 4000 psi concrete. The shielding 
may also contain a Lead (Pb) layer sealed within the other shielding materials. 

c. Excavation of asphalt, concrete and portions of the contaminated slag-soil 
prior to shielding: This option could potentially entail excavation of asphalt, 
concrete and soil/aggregate from the parking lot, buildings and wooded areas. 
Material will be staged properly for eventual disposal. Once designated 
amount of material is removed, shielding will be installed as per technical team 
specifications. 

d. Excavation of asphalt, concrete and all of the contaminated slag-soil 
without shielding: This option could potentially entail excavation of asphalt, 
concrete and soil/aggregate from the parking lot, buildings and wooded areas. 
Material will be staged properly for eventual disposal. Once designated 
amount of material is removed, clean fill, concrete and/or asphalt will be 
installed. 

e. Off-site disposal of all hazardous substances identified and recovered 
during the course of the removal action. 

f. Off-site disposal of hazardous waste and/or substances will comply with 
the Off-Site Rule, 40 CFR 300.440. 

4. Conduct all operations in accordance with applicable Federal and State safety 
standards. 

5. Additional technical direction will be provided by the OSC through daily work 
orders. 

EPA considers some of the planned activities in this SOW to be subject to Construction 
Wage Rate Requirements (formerly known as the Davis Bacon Act) wages. 
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PERSONNEL CLIN 
2001A 
2001B 
2002A 
2002B 
2003A 
2003B 
2004A 
2004B 
2005A 
2005B 
2006A 
2006B 
2007A 
2007B 
2008A 
2008B 
2009 
2010 
2011A 
2011B 
2012A 
2012B 

EQUIPMENT CLIN 
2025 
2026 
2027 
2028 
2029 
2030 
2031 
2032 
2033 
2034 
2035 
2036 
2037 
2038 
2039 
2040 

Site Name: Niagra Falls Boulevard 
State: New York 

Task Order#: 23 
Guardian Environmental Services CONTRACT EP-S2-15-01 Base Period Year 2 

RCMS# ITEM DESCRIPTION QUANTITY UNIT GUARDIAN UNIT PRICE GUARDIAN AMOUNT 
1-05 Response Manager 450 Hours $79.67 $35,851.50 
1-05 Response Manager 0 Hours $57.51 $0.00 
1-10 Foreman 0 Hours $53.10 $0.00 
1-10 Foreman 0 Hours $52.62 $0.00 
2-05 Equipment Operator 450 Hours $57.91 $26,059.50 
2-05 Equipment Operator 450 Hours $63.97 $28,786.50 
2-13 Field Cost Admin. 450 Hours $39.30 $17,685.00 
2-13 Field Cost Admin. 0 Hours $45.57 $0.00 
2-03 Clean-up Technician 450 Hours $37.00 $16,650.00 
2-03 Clean-up Technician 450 Hours $41.00 $18,450.00 
2-20 Truck Driver 0 Hours $47.93 $0.00 
2-20 Truck Driver 0 Hours $52.94 $0.00 
3-07 Chemical Technician 0 Hours $51.74 $0.00 
3-07 Chemical Technician 0 Hours $57.14 $0.00 
4-01 Chemist 0 Hours $62.37 $0.00 
4-01 Chemist 0 Hours $45.02 $0.00 
4-10 Engineer/Chemical 0 Hours $53.57 $0.00 
4-10 Engineer/Civil 0 Hours $53.57 $0.00 
4-15 Industrial Hygienist/Safety 225 Hours $59.85 $13,466.25 
4-15 Industrial Hygienist/Safety 0 Hours $43.20 $0.00 
4-30 T&D Coordinator 225 Hours $54.58 $12,280.50 
4-30 T&D Coordinator 0 Hours $39.40 $0.00 

PERSONNEL TOTAL $169,229.25 

01-140-010 Car-Passenger 0 Days $20.00 $0.00 
01-230-050 Truck-Pickup 1/2 Ton 0 Days $30.00 $0.00 
01-235-075 Truck-Pickup 4 WD 3/4 Ton 80 Days $30.00 $2,400.00 
01-340-015 Van-Passenger 0 Days $45.00 $0.00 
01-290-040 SUV4WD 40 Days $45.00 $1,800.00 
02-160-001 Trailer-Storage/Box <1 0 ft 40 Days $40.00 $1,600.00 
02-130-001 Trailer-ER-HAZMAT <18ft 0 Days $40.00 $0.00 
01-280-012 Truck-Stake/Flatbed 0 Days $55.00 $0.00 
03-250-060 Skid Steer-Loaders 6K<8K 80 Days $125.00 $10,000.00 
05-001-021 Meter/Monitor-Combo PID/FID 0 Days $1.00 $0.00 
05-015-010 Radio-Handheld 200 Days $1.00 $200.00 
07-300-005 Generator-5<10 KW 0 Days $35.00 $0.00 
07-300-010 Generator-10<15 KW 0 Days $65.00 $0.00 
07-630-025 Water Washer Pressure 40 Days $30.00 $1,200.00 
08-220-001 Pump-Submersible-1.5 in 40 Days $25.00 $1,000.00 
08-240-002 Pump-Trash/Siudge-2 in 40 Days $8.50 $340.00 

Equipment Total $18,540.00 

ODC Charges $106,379.86 
G&A Charge on ODCs $5,850.89 

ODC Total $112,230.75 

SUM OF ALL COSTS $300,000.00 
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